
AMENDMENT NO. 1 
TO 

AMENDED AND RESTATED JOINT EXERCISE OF-POWERS AGREEMENT 

BETWEEN THE 

DEPARTMENT OF WATER RESOURCES, STATE OF CALIFORNIA 
AND THE 

AUTHORITY 

This Amendment No. 1 to the October 26, 2018 Amended and Restated Joint Exercise of 

Powers Agreement Between the Department of Water Resources of the State of California 

("DWR") and the Delta Conveyance Design and Construction Joint Powers Authority. 

("Authority") is entered into and effective as of the last date set forth on a signature page hereto. 

RECITALS 

WHEREAS, in May 2018 DWR and the Authority (collectively "the Parties") entered 

into a Joint Exercise of Powers Agreement and in October 2018 into an Amended and Restated 

Joint Exercise of Powers Agreement ("Agreement"), whereby the Authority has been retained by 

DWR to manage the design and construction of California WaterFix under DWR's ultimate 

control and oversight; and 

WHEREAS, the Authority has since been engaged in start-up activities of establishing its 

internal structure, retaining experts, implementing systems and procedures, and other actions 

necessary before commencing its core function of design and construction activities for the 

approved project; and 

WHEREAS, the State has set a new water policy for California and on May 2, 2019 

DWR withdrew its approval of the California WaterFix project and announced it will embark on 

new planning and environmental documentation for Delta conveyance; and 
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WHEREAS, the Authority has acquired expertise and resources to provide design and 

site investigative services to support DWR's needed new planning and environmental work 

during the start-up phase; and 

WHEREAS, the Parties desire to amend the Agreement to provide for the Authority's 

services to DWR in support of the new planning and engineering work; and 

NOW THEREFORE, in consideration of the mutual covenants contained in the 

Agreement and this Amendment No. 1, the Parties hereby agree to amend the Agreement as 

follows: 

Amendment 

1. Section 0, "Planning and Environmental Support Services" is added as follows: 

a .. During the Planning Phase, as defined below, DWR will develop a Notice of 

Preparation ("NOP") under the California Environmental Quality Act 

("CEQA"), will thereafter lead a new environmental review process in 

compliance with CEQA, and will pursue permitting. The NOP will identify a 

proposed project and request input on proposals to address climate change 

resiliency and protect the State Water Project Delta conveyance from 

earthquake risk, in consideration of a one tunnel conveyance facility, while 

meeting the underlying objectives of water supply reliability and ecosystem 

health. During the Planning Phase, Authority shall perform design, 

engineering and field work (together, the "Work") in support of DWR. The 

Work is anticipated to include production of conceptual engineering report(s), 

development of conveyance alternatives, geotechnical surveys, development 

of mitigation measures, power supply design and related coordination, and 
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other field work and technical support as requested in writing by DWR from 

time to time. Additional ancillary activities related to the Work may also be 

performed by Authority in coordination with DWR and include stakeholder 

engagement and facilitation, preliminary right of way services, scheduling and 

cost controls. 

b. For purposes of this Section 0, "Planning Phase" means the period of time 

beginning on May 2, 2019 and ending upon (i) completion of the 

environmental review process under CEQA and, if appropriate after CEQA 

review, approval of a Delta conveyance project, or (ii) any other subsequent 

date mutually agreed in writing by the Parties. 

c. The action to amend this Agreement by DWR and the Authority is considered 

an action to fund and otherwise support appropriate feasibility and planning 

studies, as that term is used in Public Resources Code Section 21102 and 

21150 and the CEQA Guidelines Section 15262, for possible future actions 

which DWR and the Authority has not approved, adopted, or funded. Nothing 

in the Agreement shall be construed to predetermine DWR's decision after 

completion of the CEQA process and DWR may determine, consistent with 

the completed analysis under CEQA, that no conveyance project shall be 

approved. 

2. The following sections of the Agreement are deleted in their entirety and shall be 

replaced by DWR and Authority on or before completion of the Work described 

in Section 0: 

a. Section 5, "Permits, Environmental Compliance" 
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b. Section 7, "Project Design" 

3. Pending completion of the Work described in Section 0, the following sections of 

the Agreement shall be suspended and replaced with the text provided herein: 

a. Section 2, "Specifications," is replaced as follows: 

Section 2(a) "Conveyance Project" 

For the purposes of the Planning Phase, "Conveyance Project" shall mean the 

planning, environmental documentation, permitting, and other preconstruction 

activities associated with the evaluation and development of a proposal and, as 

appropriate, alternatives for new Delta water conveyance facilities to be 

owned and operated by DWR, that would convey water from the Sacramento 

River north of the Delta directly to the existing SWP and, potentially, CVP 

pumping plants located in the south Delta. 

4. DWR will initially contribute up to $19.7 million ("Initial DWR Contribution") 

for Authority invoices attributable to Work described in new Section O of the 

Agreement and such amount shall be deemed "available funding" for purposes of 

Section 10 of the Agreement. The Initial DWR Contribution is for the payment of 

Authority invoices for costs of the Work. The actual amount of Initial DWR 

Contribution funds expended shall be recovered in full by DWR as soon as 

practicable but in any event not later than December 15, 2019, from funds 

authorized to be contributed to DWR by Authority member agencies and other 

State Water Project contractors for the purpose of funding the Work described 

herein ("Contractor Contributed Funds"). The signatures of authorized 

representatives of DWR and Authority, respectively, on a letter setting forth a 
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different date for the recovery of funds by DWR shall be evidence of the Parties' 

intent and constitute their agreement with respect to such change. 

5. Prior to undertaking preliminary right of way services to which Section 8 of the 

Agreement or Exhibits D or E would be applicable ("Subject ROW Work"), if 

any, DWR and Authority shall meet and confer regarding necessary or desirable 

revisions thereto and no Subject ROW Work will be conducted before revised 

Exhibits D and E are mutually agreed and approved by the Parties. The 

signatures of authorized representatives of DWR and Authority, respectively, on a 

revised Exhibit shall be evidence of approval of such Exhibit and no further 

action shall be required to make said Exhibit effective and a part of the 

Agreement. 

6. Exhibit B - Budget and Schedule is hereby deleted in its entirety and replaced 

with revised Exhibit B - Planning Budget and Schedule attached hereto. For 

purposes of Section 9 of the Agreement execution of this Amendment constitutes 

approval of the attached Budget and Schedule by DWR and Authority. Exhibit B 

may be revised as mutually agreed and approved by the Parties. The signatures of 

authorized representatives of DWR and Authority, respectively, on a revised 

Exhibit B shall be evidence of approval of such Exhibit B and no further action 

shall be required to make said Exhibit B effective and a part of the Agreement. 

Section 9 of the Agreement shall continue in full force and effect according to its 

terms. 

7. The following exhibits are deleted in their entirety and may be replaced upon 

completion of the Work described in Section 0: 
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a. Exhibit A - Performance Standards 

b. Exhibit C - Permits and Regulatory Approval Table 

8. This Amendment may be executed in one or more counterparts all of which shall 

constitute a single agreement. 

Except as hereby amended, the Agreement shall remain in full force and effect. 

(Remainder of page intentionally left blank) 
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IN WITNESS WHEREOF, the parties have hereunto affixed their names as of the day 

and year hereinabove written. 

STATE OF CALIFORNIA 
DEPARTMENT OF WATER 

DELTA CONVEYANCE DESIGN AND 
CONSTRUCTION AUTHORITY 
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EXHIBIT B 

Planning Budget and Schedule 

Below is the preliminary budget and schedule for the Planning Phase. As DWR has not 

developed an NOP, it is based on the Parties' initial budget and planning projections. The 

Planning Phase may continue into FY 2022-2023 or beyond and would be subject to an amended 

budget and schedule for those fiscal years. The preliminary budget and schedule for the 

Planning Phase may be amended as set forth in Section 6. 

Program Management $9,500,000 $9,800,000 $10,000,000 $29,300,000 

Project Controls $6,300,000 $4,200,000 $5,400,000 $15,900,000 

Engineering $43,000,000 $77,000,000 $53,200,000 $173,200,000 

Field Work $25,000,000 $22,000,000 $9,000,000 $56,000,000 

Property Access and 

Acquisition Services 

$4,900,000 $5,000,000 $10,000,000 $19,900,000 

·-

Power, Roads and Utilities $6,100,000 $24,500,000 $30,600,000 

Stakeholder Engagement $4,800,000 $3,500,000 $2,500,000 $10,800,000 

- --

Office Administration $8,100,000 $2,100,000 $2,200,000 $12,400,000 

TOTAL $101,600,000 $129,700,000 $116,800,000 $348,100,000 

----- j 
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